


BID BULLETIN NO. 2

PROJECT - ASEP-SHS-18-01: Supply and Installation of 2,500 Solar Home System Packages in BUSECO
ASEP-SHS-18-02: Supply and Installation of 5,000 Solar Home System Packages in COTELCO
ASEP-SHS-18-03: Supply and Installation of 7,500 Solar Home System Packages in DASURECO
ASEP-SHS-18-04: Supply and Installation of 2,100 Solar Home System Packages in FIBECCO
ASEP-SHS-18-05: Supply and Installation of 7,500 Solar Home System Packages in SOCOTECO II
ASEP-SHS-18-06: Supply and Installation of 5,900 Solar Home System Packages in SUKELCO

DATE - 22 October 2018

1. This pertains to the deadline for the submission of bids for the abovementioned six (6) Supply and Installation Projects as advertised on 14 September 2018 in the Philippine Star. Please be advised that the deadline for submission of bids on 26 October 2018 is postponed by at least three (3) weeks from said date. You shall be advised of the final date within the week.
2. This Bid Bulletin No. 2 shall be considered as an integral part of the Bidding Documents of the above stated Projects. In case of conflict between this Bid Bulletin and existing provisions or stipulations pertaining to the bidding, the former shall prevail.
3. Please be guided accordingly.



CIPRIANO A. RAVANES, JR.
LGUGC ASEP PMO Head