


BID BULLETIN NO. 3

PROJECT - ASEP-SHS-18-01: Supply and Installation of 2,500 Solar Home System Packages in BUSECO
ASEP-SHS-18-02: Supply and Installation of 5,000 Solar Home System Packages in COTELCO
ASEP-SHS-18-03: Supply and Installation of 7,500 Solar Home System Packages in DASURECO
ASEP-SHS-18-04: Supply and Installation of 2,100 Solar Home System Packages in FIBECO
ASEP-SHS-18-05: Supply and Installation of 7,500 Solar Home System Packages in SOCOTECO II
ASEP-SHS-18-06: Supply and Installation of 5,900 Solar Home System Packages in SUKELCO

DATE - 21 November 2018

1. This pertains to the deadline for the submission of bids for the abovementioned six (6) Supply and Installation Projects as advertised on 14 September 2018 in the Philippine Star. Please be advised that submission of bids is postponed until further notice.
2. This Bid Bulletin No. 3 shall be considered as an integral part of the Bidding Documents of the above stated Projects. In case of conflict between this Bid Bulletin and existing provisions or stipulations pertaining to the bidding, the former shall prevail.
3. Please be guided accordingly.



CIPRIANO A. RAVANÉS, JR.
LGUGC ASEP PMO Head